



Work Order	6A-020 <i>August 2017-March 2018 Meetings/Communication</i>
MALLINCKRODT US LLC	Project Name: Penobscot River Phase III Engineering Study Project Number: 3616166052

This Work Order ("Work Order"), when approved and signed by both parties, is issued under and amends that certain Agreement between the parties executed February 2, 2016 ("Agreement"). Except as expressly modified herein, all terms and conditions of the Agreement remain in full force and effect.

SCOPE OF SERVICES:

Amec Foster Wheeler shall perform the following services ("Services"):

- As set forth in the attached document entitled (Insert document description here).
- As described as follows:

Under this Work Order, Amec Foster Wheeler will prepare for and attend meetings and calls, as well as prepare monthly reports and invoices, during the period between October 1, 2017 and March 31, 2018. The specific number of events/activities are described in the tasks below.

Task 1 - Quarterly Project Status Meetings

Task 1 - Quarterly Status Meetings involves the following components:

- Prepare for two Quarterly Project Status Meetings with the Special Master and Litigants, to be held on the following dates:
 - December 2017
 - March 2018
- Attend the quarterly status meetings to present the latest technical findings and discuss proposed future activities. Up to six Amec Foster Wheeler employees will attend the quarterly status meetings.
- Extend fall quarterly meeting to include an additional day with a river tour by boat.
- Meeting minutes will be prepared by Amec Foster Wheeler and submitted to the Special Master and Litigants for review and comment within 21 calendar days of the meeting. Amec Foster Wheeler will revise the minutes based on comments to be received from the Special Master and Litigants within 14 calendar days, and submit a final copy for the Court Record.

Task 2 - Monthly Project Status Calls

Task 2 - Monthly Project Status Calls involves the following components:

- Prepare for four Monthly Project Status Calls to be held in months without Quarterly Status Meetings on the following dates:
 - October 2017
 - November 2017
 - January 2018
 - February 2018
- During the calls, Amec Foster Wheeler will present a brief synopsis of the latest technical findings, any issues or problems encountered, and proposed future activities for the following month.
- Brief status call minutes will be prepared by Amec Foster Wheeler and submitted to the Special Master and Litigants for review and comment within 14 calendar days of the meeting. Amec Foster Wheeler will revise the minutes based on comments received, and submit a final copy for the Court Record.

Task 3 - Monthly Reports/Invoices

Task 3 - Monthly Reports/Invoices involves the following components:

- Prepare seven Monthly Reports for the months of September 2017 through March 2018. The report format and level of detail will be similar to the Monthly Report prepared by Amec Foster Wheeler for May 2017 activities. Cash flow projections for the awarded work for the six-month period following will also be prepared and issued with the Monthly Reports. Monthly Reports will be submitted to the Special Master and Litigants on or about the 15th of each month.
- Prepare invoices for the months of August 2017 through March 2018. Invoices will be submitted to the Special Master and Litigants on or about the 15th of each month.



Task 4 - Meeting with Regulatory Agencies

Task 4 - Meeting with Regulatory Agencies involves the following components:

- Prepare for one meeting with regulatory agencies (e.g., ME DEP, ME DMR, ME IF&W, USACE, NOAA, etc.)
- Attend the meeting with regulatory agencies in either Augusta or Bangor, ME. The meeting is assumed to be four hours in duration.
- Meeting minutes will be prepared by Amec Foster Wheeler and submitted to the Special Master and Litigants for review and comment within 21 calendar days of the meeting.

SCHEDULE

The schedule for items in this Work Order are presented in the task descriptions above.

COMPENSATION

ATTACHMENTS

None

By their signatures below, the parties acknowledge that they shall be bound by the terms of this Work Order, including the attachments hereto, and that the undersigned are authorized to enter into this Work Order.

MALLINCKRODT US LLC

Date: July 5, 2017

By: *Patricia H Duft*
(Signature)

Name: Patricia H Duft
(Printed Name)

Title: Vice President

Amec Foster Wheeler Environment & Infrastructure, Inc.:

Date: June 29, 2017

By: *Nelson Walter*
(Signature)

Name: Nelson Walter
(Printed Name)

Title: Vice President

7/5/2017 Approved. *Juan Collins*
Special Master